

DIAMOND RESEARCH AND MERCANTILE CITY LIMITED
(DREAM CITY LIMITED)

Name of Work	:-	Construction and Operation of Integrated Multispecialty Healthcare Facility on PPP Mode in DREAM City Limited.
EOI Notice No.	:-	MD/DCL/11/2023-24, Work No.02

ADDENDA CORRIGENDUM-04

The following Addenda – Corrigendum has been issued for the EOI invited vide above notice for the above said work.

- 1) The bidders are requested to make note of the following changes made in the tender documents, which are to be taken in to account while submitting the EOI. They shall be presumed to have done so and accordingly submitted the tender. It is mandatory that all pages of Addenda-Corrigendum are duly signed by the bidder and submitted along with qualification documents through Hard Copy as mentioned in EOI document.
- 2) This Addenda Corrigendum-04 for this work shall be treated as a part of the tender documents.
- 3) All the items, clarifications given in this Addenda Corrigendum-04 supersedes all such relevant -matters- conditions to that effect as provided in the original EOI documents, and also those mentioned in queries/ letters received from respective agencies.
- 4) Addition and alteration in the EOI documents are as follows. All other tender conditions shall remain unchanged.

1. The Revised dates for EOI are amended as follows.

Sr. No.	Particulars	Date as per Original EOI & Addendum Corrigendum-03 Provision	Amendment Details
A	Date of Issue of EOI	05/12/2023	--N.A.--
B	Pre-bid Meeting	09/01/2024	23/01/2024
C	Response to quarry by DREAM City	16/01/2024	01/02/2024
D	Application due date	25/01/2024	08/02/2024

Signature of Contractor
Date:

Sd/-
General Manager
(Planning & Administration)
DREAM City Limited